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SECTION 01200

GENERAL REQUIREMENTS

02/99

PART 1   GENERAL

1.1   APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM F 547 1977; R 1995) Definitions of Terms 
Relating to Nail For Use with Wood and 
Wood-Based Materials

ASME INTERNATIONAL (ASME)

ASME B18.2.1 (1996) Square and Hex Bolts and Screws 
(Inch Series)

ASME B18.2.2 (1987; R 1993) Square and Hex Nuts (Inch 
Series)

COMMERCIAL ITEM DESCRIPTIONS (CID)

CID A-A-2336 (Rev A) Primer Coating (Alkyd, Exterior 
Wood, White and Tints)

CID A-A-2962 (Rev A) Enamel, Alkyd (Metric)

DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1996) Voluntary Product Standard - 
Construction and Industrial Plywood

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST PS 20 (1994; Addenda Jan. 1997) American 
Softwood Lumber Standards
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1.2   SUBMITTALS

Government approval is required for all submittals with a "G" designation.  
The following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-07 Certificates

Safety Plan  G

1.3   PROJECT FACILITIES

The Contractor shall construct and/or erect the following project 
facilities.

1.3.1   Construction Signs

Signs shall be erected as soon as possible and within 10 days after 
commencement of work under this contract shall include:

Project Sign at location designated by the Contracting Officer.

Warning Signs facing approaching traffic on all haul roads crossing 
under overhead power transmission lines.

Six hard hat signs at locations directed.

Six beach disposal signs along the exposed disposal pipe and beach fill 
haul route at locations designated by the Contracting Officer.

1.3.2   Bulletin Board at the Contractor's office 

A weatherproof bulletin board, approximately 36 inches wide and 30 inches 
high, with hinged glass door shall be provided adjacent to or mounted on 
the Contractor's project office.  If adjacent to the office, the bulletin 
board shall be securely mounted on no less than 2 posts.  Bulletin board 
and posts shall be painted or have other approved factory finish.  The 
bulletin board shall be easily accessible at all times and shall contain 
wage rates, equal opportunity notice, and such other items required to be 
posted.

1.4   CONSTRUCTION SIGNS

1.4.1   Materials

Lumber shall conform to NIST PS 20, and shall be seasoned Douglas Fir, S4S, 
Grade D or better except that posts, braces and spacers shall be 
construction Grade (WCLB).

Plywood shall conform to DOC PS 1, grade A-C, Group 1, exterior type.

Bolts, Nuts and Nails.  Bolts shall conform to ASME B18.2.1, nuts shall 
conform to ASME B18.2.2, and nails shall conform to ASTM F 547.
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Paints and Oils.  Paints shall conform to CID A-A-2336 for primer and CID 
A-A-2962 for finish paint and lettering.

1.4.2   Construction

Project and hard hat signs shall be constructed as detailed in Figures 1, 
2, and 3.  Decals and safety signs will be furnished by the Contracting 
Officer.

Warning Signs shall be constructed of plywood not less than 1/2 inch thick 
and shall be securely bolted to the supports with the bottom of the sign 
face 3 feet above the ground.  The sign face shall be 2 x 4 feet, all 
letters shall be 4 inches in height.  Beach Disposal Signs shall depict the 
wording, "DANGER - KEEP OUT, BEACH CLOSED, U.S. ARMY CORPS OF ENGINEERS 
BEACH NOURISHMENT PROJECT."

Painting.  All exposed surfaces and edges of plywood shall be given one 
coat of linseed oil and be wiped prior to applying primer.  All exposed 
surfaces of signs and supports shall be given one coat of primer and 2 
finish coats of white paint.  Except as otherwise indicated, lettering on 
all signs shall be black and sized as indicated.

1.5   CONTRACTING OFFICER'S FACILITY

The Contractor shall provide as a minimum, a separate room in the 
Contractor's project field office (trailer) for the Contracting Officer's 
Representative.  The room shall be accessed by an outside door (locked) 
separate from the Contractor's entry door.  The room shall not be less than 
3 meters wide by 5 meters long, and shall contain a suitable desk and chair 
as approved by the Contracting Officer, with telephone line, service, and 1 
telephone; 1 file cabinet, minimum 3 drawer, legal, lockable; and access to 
a copy machine and FAX machine.

1.6   MAINTENANCE AND DISPOSAL OF PROJECT FACILITIES

The Contractor shall maintain the project facilities in good condition 
throughout the life of the project.  Upon completion of work under this 
contract, the facilities covered under this section will remain the 
property of the Contractor and shall be removed from the site at his 
expense.

1.7   PUBLIC UTILITIES

1.7.1   General

The approximate location of all railroads, pipe lines, power and 
communication lines, and other utilities known to exist within the limits 
of the work are indicated on the drawings.  The sizes, locations, and names 
of owners of such utilities are given from available information, but their 
accuracy is not guaranteed.  Except as otherwise indicated on the drawings, 
all existing utilities will be left in place and the Contractor shall 
conduct his operations in such a manner that the utilities will be 
protected from damage at all times, or arrangements shall be made by the 
Contractor for their relocation at the Contractor's own expense.  The 
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Contractor shall be responsible for any damage to utilities known to exist 
and shall reimburse the owners for such damage caused by his operations.

1.7.2   Utilities Not Shown

If the Contractor encounters, within the construction limits of the entire 
project, utilities not shown on the plans and not visible as of the date of 
this contract and if such utilities will interfere with construction 
operations, he shall immediately notify the Contracting Officer in writing 
to enable a determination by the Contracting Officer as to the necessity 
for removal or relocation.  If such utilities are left in place, removed or 
relocated, as directed by the Contracting Officer, the Contractor shall be 
entitled to an equitable adjustment for any additional work or delay.

1.7.3   Coordination

The Contractor shall consult and cooperate with the owner of utilities that 
are to be relocated or removed by others to establish a mutual performance 
schedule and to enable coordination of such work with the construction 
work.  These consultations shall be held as soon as possible after award of 
the contract or sufficiently in advance of anticipated interference with 
construction operations to provide required time for the removal or 
relocation of affected utilities.

1.7.4   Utilities To be Relocated or Protected

The Contractor shall notify the Contracting Officer, in writing, 14 
calendar days prior to starting work on any utility to be relocated or 
protected.  On each relocation, notification shall include dates on which 
the Contractor plans excavation, by-pass work, removal work and/or 
installation work, as applicable.

1.7.5   Electric Current

All electric current required by the Contractor shall be furnished at his 
expense.  All temporary lines shall be furnished, installed, connected, and 
maintained by the Contractor in a workmanlike manner satisfactory to the 
Contracting Officer and shall be removed by the Contractor in a like manner 
at his expense prior to final acceptance of the Construction.

1.8   NOTICES

1.8.1   Traffic Routing

The Contractor shall notify the Contracting Officer 7 days in advance of 
the time work will be started in areas requiring the rerouting of traffic, 
traffic lane striping, and removal of street signs.  The foregoing shall 
apply to progressive modifications of traffic routing within an area in 
which work is in progress.

1.8.2   Existing Bench Marks and R/W Markers

The Contractor shall notify the Contracting Officer, in writing, 7 days in 
advance of the time he proposes to remove any bench mark or right-of-way 
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marker.  The Contractor shall concurrently notify the County of Orange 
Surveyor, (714)-834-3102.

1.8.3   United States Coast Guard

The Contractor shall notify the Commander, Eleventh Coast Guard District, 
and the Coast Guard Marine Safety Office - Long Beach not less than 14 
calendar days prior to commencing work.  The notifications, via letter or 
facsimile (with copy provided to the Contracting Officer), shall include as 
a minimum the following information:

Project description and location including latitude/longitude (NAD 83).
Size and displacement of any floating construction equipment.
Name and radio call signs for working vessels.
24-hour telephone number for on-site contact and name of project 
engineer.
Work start and completion dates.
Potential hazards to navigation.

Mail address:

Commander (oan) Eleventh Coast Guard District Building 50-6
Coast Guard Island Alameda, CA  94501-5100
ATTN:  Local Notice to Mariners
TEL (510) 437-2980  FAX (510) 437-2961

U.S. Coast Guard Marine Safety Group LA-LB
1001 South Seaside Ave., Bldg. 20
San Pedro, CA  90731
ATTN:  Waterways Management
Tel (310) 732-2020  Fax (310) 732-2029

1.8.4   Aids to Navigation

The Contractor shall not remove, relocate, obstruct, willfully damage, make 
fast to, or interfere with any aids to navigation unless specifically noted 
as part of this work.  The U.S. Coast Guard has authority for moving or 
relocating aids to navigation.  The Contractor shall notify the Eleventh 
Coast Guard District (address and telephone number above) in writing with a 
copy to the USCG Marine Safety Office - Long Beach, and the Contracting 
Officer, not less than 14 calendar days in advance of the time he plans to 
operate marine equipment adjacent to any aids to navigation which requires 
relocation or removal.

1.8.5   U.S. Naval Weapons Station, Seal Beach

The Contractor shall notify the U.S. Naval Weapons Station, Seal Beach, POC 
Public Works Engineering Department, (562) 626-7755 prior to the 
commencement of operation.  The following information shall be provided:

Project description and worksite locations.
Size and type of all construction equipment performing work in the 
project area.
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24-hour telephone number for on-site contact and name of project 
engineer.
Work start and completion dates.

The Contractor shall notify other appropriate officials of the U.S. Naval 
Weapons Station, Seal Beach, as determined by the Contracting Officer 48 
hours prior to changes in operation or schedule of work.

1.8.6   County of Orange

The Contractor shall notify the County of Orange, Public Facilities and 
Resource Department, 34551 Puerto Place, Dana Point, California  92629, 
telephone (949) 489-9473, prior to the commencement of dredging and beach 
fill operations.  The information stated in 1.8.5 shall be required.

1.8.7   City of Seal Beach

The Contractor shall notify the City of Seal Beach, Public Works 
Department, 211 Eighth Street, Seal Beach, California  90740, (562) 
431-2527 prior to the commencement of operation.  The information stated in 
paragraph 1.8.5 shall be required.

1.9   RESTRICTIONS

1.9.1   Obstruction of Channel

The Government will not undertake to keep the harbor entrance or navigation 
channels free from vessels or other obstructions.  The Contractor will be 
required to conduct the work in such a manner as to obstruct navigation as 
little as possible, and in case the Contractor's plant so obstructs the 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  Upon the completion of 
the work, the Contractor shall promptly remove his plant, including ranges, 
temporary buoys, and piles and other marks placed by him under the contract 
in navigable waters or on shore.

1.9.2   Local Restrictions

The following restrictions apply to the construction operations conducted 
at the Surfside-Sunset:

Construction activity on the beach shall be restricted to the hours of 7 
a.m. to 6:30 p.m., Monday through Friday and 8:00 a.m. to 6:00 p.m. on 
Saturdays.  No beach grooming will be conducted on Sunday.  This does not 
restrict dredging activities or pumping of sand onto the beach.  The 
Contractor and his employees shall park all private vehicles within the 
designated area(s).

Booster Pump.  The booster unit if required shall be located along the 
beach fill or within the U.S. Naval Weapons Station Contractor's work area 
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as far as practical from the Surfside Colony housing, subject to approval 
by the Contracting Officer.  At no time shall the booster unit be placed 
between the Surfside Colony housing and the rock revetment in front of the 
housing.  The booster pump shall be mounted on rubber to reduce vibrations, 
the blower shall be vented toward the ocean, and all other necessary 
precautions taken to minimize the noise level.  The booster unit shall be 
fully enclosed with a bamboo, grade-stake, or chain-link fencing not less 
than 6-foot in height.

The existing road through the Contractor's Work Area shall remain open at 
all times.  The Contractor shall not place any equipment, materials, or 
park vehicles within the road or within 10 feet from the edge of the 
pavement.

Discharge pipeline.  The discharge pipeline, if routed along the east jetty 
from the borrow area to the beach shall only be placed on the seaward side 
of the jetty.  The pipeline shall not be placed on the inside (harbor side) 
of the jetty.  The discharge pipeline shall be routed along the beach fill 
operations as it progresses downcoast.  Attention is invited to paragraph 
1.12 Public Safety.

Beach Access Ramp.  The Contractor shall provide access ramps over the 
discharge pipeline at 200 meter intervals so that beach access remains 
available during construction operations.  Also, the Contractor shall 
provide an access ramp over the discharge pipeline at every street entrance 
and lifeguard tower.  No ramps shall be constructed across vegetated areas. 
 Ramps or sand tracks shall also be provided when crossing the sand between 
the road inside the U.S. Naval Weapons Station Facility and the beach 
access gate to protect underground utilities.  Attention is invited to 
paragraph 1.12 Public Safety.

1.10   PERMITS

Reference is made to the clause of the contract entitled:  PERMITS AND 
RESPONSIBILITIES, which obligate the Contractor to obtain all required 
licenses and permits.

1.11   MARINE PLANT AND EQUIPMENT

All marine plant and equipment shall be inspected and certified as required 
under the regulation of the U.S. Coast Guard before being placed in 
service.  No marine plant or equipment requiring Coast Guard inspection 
shall be put into use or on the job without the required certification 
issued by the U.S. Coast Guard Officer in Charge of Marine Inspections.

All marine construction equipment shall monitor appropriate VHF marine 
safety radio channels.

1.12   PUBLIC SAFETY

Attention is invited to the CONTRACT CLAUSE: PERMITS AND RESPONSIBILITIES.  
The Contractor shall provide temporary fencing, barricades, and/or guards, 
as required, to provide protection in the interest of public safety.  
Whenever the Contractor's operations create a condition hazardous to the 
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public, he shall furnish at his own expense and without cost to the 
Government, such flagmen and guards as are necessary to give adequate 
warning to the public of any dangerous conditions to be encountered and he 
shall furnish, erect, or maintain such fences, barricades, lights, signs 
and other devices as are necessary to prevent accidents and avoid damage or 
injury to the public.  Contractor will provide a guard at the dredge 
discharge at all times beach is open to the public.  Flagmen and guards, 
while on duty and assigned to give warning and safety devices shall conform 
to applicable city, county, and state requirements.  Should the Contractor 
appear to be neglectful or negligent in furnishing adequate warning and 
protection measures, the Contracting Officer may direct attention to the 
existence of a hazard and the necessary warning and protective measures 
shall be furnished and installed by the Contractor without additional cost 
to the Government.  Should the Contracting Officer point out the inadequacy 
of warning and protective measures, such action of the Contracting Officer 
shall not relieve the Contractor from any responsibility for public safety 
or abrogate his obligation to furnish and pay for those devices.  The 
installation of any general illumination shall not relieve the Contractor 
of his responsibility for furnishing and maintaining any protective 
facility.

1.13   SAFETY REQUIREMENTS

1.13.1   General

The Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, 
(see CONTRACT CLAUSES: SECTION 00700, ACCIDENT PREVENTION) and the 
Occupational Safety and Health Act (OSHA) Standards for Construction (Title 
29, Code of Federal Regulations Parts 1910 and 1926 as revised from time to 
time) and California Occupational Safety and Health Regulations Title 8 are 
applicable to this contract. In case of conflict, the most stringent 
requirement of the standards is applicable.  Pursuant to EM 385-1-1, the 
Contractor shall submit a Site-Specific Safety and Health Plan.  

1.13.2   The Prime Contractor's Superintendent

The Prime Contractor's superintendent shall take an active role in 
enforcing the safety requirements by participation in safety conferences, 
hazard analysis (see below), tool box meetings, walk-through inspections, 
and correction of violations, etc.

1.13.3   Activity Hazard Analysis 

Based on the construction schedule, the Contractor shall submit a Activity 
Hazards Safety Analysis of each major phase of work prior to entering that 
phase of activity.  The analysis shall include major or high risk hazards, 
as well as commonly recurring deficiencies that might possibly be 
encountered for that operation, and shall identify proposed methods and 
techniques of accomplishing each phase in a safe manner. The Prime 
Contractor's superintendent shall take active participation in the Activity 
Hazard Analysis, including the subcontractors' work. Prior to start of 
actual work a meeting shall be held with Prime Contractor, Government, and 
affected subcontractor to review the Activity Hazard Analysis. In addition, 
job site meetings shall be held to indoctrinate foreman and workers on 
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details of this analysis.

1.14   SIGNAL LIGHTS  

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and 
of the Coast Guard governing lights and day signals to be displayed by 
towing vessels with tows on which no signals can be displayed, vessels 
working on wrecks, dredges, and vessel engaged in laying cables or pipe or 
in submarine or bank protection operations, lights to be displayed on 
dredge pipelines, and day signals to be displayed by vessels of more than 
65 feet in length moored or anchored in fairway or channel, as approved by 
the Secretary of the Army (33 C.F.R. 201.1-201.16) and the Commandant U.S. 
Coast Guard (33 C.F.R. 80.18-80.31a and 33 C.F.R. 95.51-95.70).

1.15   RADIO COMMUNICATIONS

To facilitate and insure the safe passage of vessels in the channel, the 
Contractor shall provide, operate, and maintain on his plant, radio 
facilities capable of voice communication with vessels using the channel.  
Station licensing and frequency authorizations shall be the responsibility 
of the Contractor.

1.16   REPAIR OF STREETS, ACCESS ROADS, AND WORK AREAS

The Contractor shall restore streets and access roads (used for haul routes 
and mobilization equipment), and work areas to original condition upon 
completion of the work.

1.17   INSPECTION

Reference is made to the contract clause:  INSPECTI0N OF CONSTRUCTION.  In 
addition, the Contractor will be required:

a.  To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the 
plant as may be reasonably necessary in inspecting and supervising the 
work.

b.  To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated 
by the Contracting Officer to and from the various pieces of plant, and 
to and from the work areas.  Should the Contractor refuse, neglect, or 
delay compliance with these requirements, the specific facilities may 
be furnished and maintained by the Contracting Officer, and the cost 
thereof will be deducted from any amounts due or to become due the 
Contractor.

c.  To allow, upon the request of the Contracting Officer's 
Representative, authorized representatives of the California Regional 
Water Quality Control Board and the South Coast Air Quality Management 
District to: enter upon the Contractor's premises where a regulated 
facility or activity is located or conducted, or where records are 
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kept; have access to and copy, at reasonable times, any records that 
must be kept per agency requirements; inspect at reasonable times any 
facilities, equipment (including monitoring and control equipment), 
practices, or operations regulated by these agencies; and sample or 
monitor at reasonable times any substances or parameters at any 
location for the purpose of assuring compliance with agency regulations.

1.18   WORK AREAS AND EASEMENTS

The contractor's work areas and temporary construction easements are as 
indicated, subject to approval of the Contracting Officer.  The 
Contractor's work area(s) shall be fenced according to the instruction of 
the Contracting Officer.  Upon completion of the work, the fence materials 
shall become property of the Contractor and shall be removed from the site.

Any damage to electrical underground installations, light poles, pavement, 
fence, shrubs or other facilities within the Contractor's work area shall 
be repaired or replaced by and at the expense of the Contractor.

The contractor's mooring area is as shown, subject to approval of the 
Contracting Officer.  The exact location shall be in coordination with the 
Contracting Officer and the U.S. Naval Weapons Station, Seal Beach, POC 
Public Works Engineering Department, (562) 626-7755.

1.19   CORPS OF ENGINEERS RESERVE FLEET

If the work specified in this contract is performed by a hopper dredge(s), 
the owner must have an active Basic Ordering Agreement (BOA) for the hopper 
dredge(s) on file with the Corps.  The Contractor shall be obligated to 
make the hopper dredge(s) available to serve in the Corps of Engineers 
Reserve Fleet (CERF) at any time that the hopper dredge(s) is performing 
work under this contract.  When the Contracting Officer is notified of the 
decision to activate this dredge(s) into the CERF, he shall take 
appropriate action to release the dredge(s).  He may then extend or 
terminate the contract to implement whichever action is in the best 
interest of the Government.  The CERF Contractor shall also be subject to 
the following conditions:

The Director of Civil Works may require the Contractor to perform 
emergency dredging at another CONUS (48 contiguous states) site for a 
period of time equal to the remaining time under this contract at the 
date of notification plus up to ninety (90) days at the previously 
negotiated rate which appears on the schedule of prices in the BOA.

The Chief of Engineers may require the Contractor to perform emergency 
dredging at an OCONUS (Outside CONUS which includes Alaska, Hawaii, 
Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site for a 
period of time equal to the time remaining under this contract at the 
date of notification plus up to one hundred eighty (180) days at the 
negotiated rate which appears on the schedule of prices in the BOA.

The CERF shall be activated by the Chief of Engineers or the Director 
of Civil Works; then the Ordering Contracting Officer will notify the 
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Contractor. From the time of notification, the selected hopper 
dredge(s) must depart for the emergency assignment within seventy-two 
(72) hours for CONUS or ten (10) days for OCONUS assignments.

A confirming delivery order will be issued pursuant to the Basic 
Ordering Agreement (BOA) by the Ordering Contracting Officer.  Such 
delivery order shall utilize the schedule of rates in the BOA for the 
specific hopper dredge(s).

If during the time period specified in the paragraphs above, a CERF 
vessel(s) is still required, the contract performance may be continued 
for additional time by mutual agreement.

1.20   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2)  The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

The following schedule of monthly anticipated adverse weather delays is 
based upon National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities.

                 MONTHLY ANTICIPATED ADVERSE WEATHER DAYS                
Work Days Based on Five (5) Day Work Week

JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
5     4     3     1     0     0     0     0     0     0     1     3

Upon acknowledgment of the Notice to Proceed and continuing throughout the 
contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled workday.  
The number of actual adverse weather days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated, the Contracting 
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Officer will convert any qualifying days to calendar days, giving full 
consideration for equivalent fair weather work days, and issue a 
modification in accordance with the Contract Clause entitled: DEFAULT 
(FIXED PRICE CONSTRUCTION).

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    
    -- End of Section --
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